Contract number: ACER/OP/ADMIN/03/2013

ACER

Agency for the Cooperation
of Energy Regulators

ANNEX I

FRAMEWORK SERVICE CONTRACT - DRAFT
FRAMEWORK CONTRACT NUMBER — ACER/OP/ADMIN/03/2013

The Agency for the Cooperation of Energy Regulators (hereinafter referred to as “the
Agency”), represented for the purposes of signature of this contract by Mr Alberto
POTOTSCHNIG, director,

on the one part,

and

[full official name]

[official legal form]*

[statutory registration number]?

[full official address]

[VAT registration number]

[(hereinafter referred to as ‘the contractor’),][represented for the purposes of the signature of
this contract by [forename, surname and function,]]

[The parties identified above and hereinafter collectively referred to as ‘the contractor’ shall
be jointly and severally liable vis-a-vis the Agency for the performance of this contract.]

on the other part,
HAVE AGREED

to the special conditions, the general conditions for service framework contracts, the
model specific contract and the following annexes:

Annex | — Tender specifications (Invitation to Tender No No ACER/OP/ADMIN/03/2013
of 25.03.2013)
Annex Il — Contractor's tender (reference No [complete] of [insert date])

which form an integral part of this framework contract (hereinafter referred to as “the FWC”).

- The terms set out in the special conditions shall take precedence over those in the other
parts of the FWC.

- The terms set out in the general conditions shall take precedence over those in the
model specific contract.

- The terms set out in the model specific contract shall take precedence over those in
Annex | and Annex II.

- The terms set out in the general conditions and/or the model specific contract shall take
precedence over those in Annex | and Annex Il

- The terms set out in the tender specifications (Annex |) shall take precedence over those
in the tender (Annex ).

- The terms set out in the framework contract shall take precedence over those in the
specific contracts.

Delete if contractor is a natural person or a body governed by public law.
Delete if contractor is a body governed by public law. For natural persons, indicate the number of
their identity card or, failing that, of their passport or equivalent.

N
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| - SPECIAL CONDITIONS

ARTICLE |.1 — SUBJECT MATTER

[.1.1 The subject matter of the FWC is [the provision of medical services for the Agency].

[.1.2 Signature of the FWC imposes no obligation on the Agency to purchase. Only
performance of the FWC through specific contracts is binding on the Agency.

ARTICLE |.2 — ENTRY INTO FORCE AND DURATION

[.2.1  The FWC shall enter into force on the date on which it is signed by the last party.

[.2.2 Under no circumstances may performance commence before the date on which the
FWC enters into force. Execution of the tasks may under no circumstances begin
before the date on which the specific contract enters into force.

[.2.3 The FWC is concluded for a period of [12] months with effect from the date on which
it enters into force. Unless otherwise specified, all periods specified in the FWC are
calculated in calendar days.

I.2.4 The specific contracts shall be signed by both parties before the FWC expires.

The FWC shall continue to apply to such specific contracts after its expiry. They shall
be executed no later than [six] months after its expiry.

.25 FWC renewal

The FWC shall be renewed automatically up to [3] times under the same conditions, unless
written notification to the contrary is sent by one of the parties and received by the other
three months before expiry of the period indicated in Article 1.2.3. Renewal does not imply
any modification or deferment of existing obligations.

ARTICLE |.3 —PRICES

[.3.1 The maximum amount of the FWC shall be EUR [amount in figures and in words].
However, this must in no way be construed as a commitment on the Agency to
purchase for the maximum amount.

The maximum prices of the services shall be[] [as listed in Annex II].

[.3.2 Price revision

Prices shall be fixed and not subject to revision during the first year of duration of the FWC.
At the beginning of the second and every following year of the FWC, [80% of] each price may
be revised upwards or downwards, if such revision is requested by one of the parties in
writing no later than three months before the anniversary of the date on which it was signed.
The other party shall acknowledge receipt within 15 days of reception of the request. The
new prices shall be communicated as soon as the final index is available. The Agency shall

purchase on the basis of the prices in force on the date on which specific contracts are
signed by both parties. Such prices shall not be subject to revision.



Contract number: ACER/OP/ADMIN/03/2013 - DRAFT

This revision shall be determined by the trend in the harmonised indices of consumer prices
(HICP) MUICP for Slovenia published for the first time by [the Eurostat monthly 'Data in
Focus' publication at http://www.ec.europa.eu/eurostat/].
Revision shall be calculated in accordance with the following formula:
Ir
Pr=Po x (0.2+0.8 —)

lo
where
Pr = revised price;
Po = price in the original tender;
lo = index for the month corresponding to the final date for submission of tenders;

index for the month corresponding to the date of receipt of the request to
revise prices.

ARTICLE |.4 — PAYMENT ARRANGEMENTS AND PERFORMANCE OF THE FRAMEWORK CONTRACT

1.4.1 Single framework contract

Within three (3) working days of a request for services being sent by the Agency to the
Contractor, the Agency shall receive a notification from the Contractor confirming that the
request has been received.

Within three (3) working days of a specific contract being sent by the Agency to the
contractor, the Agency shall receive it back, duly signed and dated.

The period allowed for the execution of the tasks shall start to run on the date indicated in the
specific contract.

[.4.2 Interim payment

The Agency shall make the payment within 30 days from receipt of the invoice.

1.4.3 Payment of the balance

The contractor shall submit an invoice for payment of the balance.

The contacting authority shall make the payment within 30 days from receipt of the invoice.

ARTICLE |.5 — BANK ACCOUNT

Payments shall be made to the contractor’'s bank account denominated in euro] identified as
follows:

Name of bank:

Full address of branch:

Exact designation of account holder:

Full account number including [bank] codes:

[IBAN? code:]

ARTICLE |.6 — COMMUNICATION DETAILS AND DATA CONTROLLER

For the purpose of Article 11.6, the data controller shall be Administration Department.

Communications shall be sent to the following addresses:

® BIC or SWIFT code for countries with no IBAN code.


http://www.ec.europa.eu/eurostat/
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The Agency:
Agency for the Cooperation of Energy Regulators

Trg republike 3, 1000 Ljubljana, Slovenia
Fax: ...

Contractor:

[Full name]
[Function]
[Company name]
[Full official address]
Email: [complete]

ARTICLE |.7 — APPLICABLE LAW AND SETTLEMENT OF DISPUTES

I.7.1 The FWC shall be governed by the European Union law, complemented, where
necessary, by the national substantive law of Slovenia.

I.7.2  Any dispute between the parties in relation to the interpretation, application or validity
of the FWC which cannot be settled amicably shall be brought before the courts of
Ljubljana.

ARTICLE |.8 — TERMINATION BY EITHER PARTY

Either party may, unilaterally and without being required to pay compensation, terminate
either the FWC or the FWC and specific contracts by formally notifying the other party and by
giving [three month's] notice. Should the Agency terminate the FWC and/or specific
contracts, the contractor shall only be entitled to payment corresponding to the part-
performance of the services ordered before the termination date. The first paragraph of
Article 11.14.3 shall apply.

SIGNATURES

For the contractor, For the Agency,
[Company name/forename/surname/function] Alberto POTOTSCHNIG

signature[s]: signature:

Done at[......... ], [date] Done at Ljubljana, [date]

In duplicate in English.
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I - GENERAL CONDITIONS FOR SERVICE FRAMEWORK
CONTRACTS

ARTICLE |l. 1 — PERFORMANCE OF THE FWC

1.1

11.1.2

11.1.3

1.1.4

11.1.5

11.1.6

1.7

11.1.8

11.1.9

The contractor shall perform the FWC to the highest professional standards.

The contractor shall be solely responsible for taking the necessary steps to obtain any
permit or licence required for performance of the FWC under the laws and regulations
in force at the place where the tasks assigned to it are to be executed.

Without prejudice to Article 1.4 any reference made to the contractor’'s personnel in
the FWC shall relate exclusively to individuals involved in the performance of the
FWC.

The contractor must ensure that the personnel performing the FWC possess the
professional qualifications and experience required for the execution of the tasks
assigned to it.

The contractor shall neither represent the Agency nor behave in any way that would
give such an impression. The contractor shall inform third parties that it does not
belong to the European public service.

The contractor shall be solely responsible for the personnel who execute the tasks

assigned to him.

The contractor shall stipulate the following employment or service relationships with

its personnel:

(@) personnel executing the tasks assigned to the contractor may not be given
orders directly by the Agency;

(b) the Agency may not under any circumstances be considered to be the
employer of the personnel referred to in point (a) and the personnel shall
undertake not to invoke against the Agency any right arising from the
contractual relationship between the Agency and the contractor.

In the event of disruption resulting from the action of one of the contractor's personnel
working on the Agency's premises or in the event that the expertise of one of the
contractor's personnel fails to correspond to the profile required by the FWC, the
contractor shall replace him without delay. The Agency shall have the right to make a
reasoned request for the replacement of any such personnel. The replacement
personnel must have the necessary qualifications and be capable of performing the
FWC under the same contractual conditions. The contractor shall be responsible for
any delay in the execution of the tasks assigned to it resulting from the replacement
of personnel.

Should the execution of the tasks be directly or indirectly hampered, either partially or
totally, by any unforeseen event, action or omission, the contractor shall immediately
and on its own initiative record it and report it to the Agency. The report shall include
a description of the problem and an indication of the date on which it started and of
the remedial action taken by the contractor to ensure full compliance with its
obligations under this FWC. In such an event the contractor shall give priority to
solving the problem rather than determining liability.

Should the contractor fail to perform its obligations under the FWC or specific
contract, the Agency may - without prejudice to its right to terminate the FWC or
specific contract - reduce or recover payments in proportion to the scale of the
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unperformed obligations. In addition, the Agency may claim compensation or impose
liquidated damages in accordance with Article 11.12.

ARTICLE |I.2 — MEANS OF COMMUNICATION

11.2.1

11.2.2

11.2.3

Any communication relating to the FWC or to its performance shall be made in
writing and shall bear the FWC number, and if applicable the specific contract
number. Any communication is deemed to have been made when it is received by
the receiving party unless otherwise provided for in this FWC.

Electronic communication shall be deemed to have been received by the parties on
the day of dispatch of that communication provided it is sent to the addressees listed
in Article 1.6. Without prejudice to the preceding, if the sending party receives a
message of non-delivery to or of absence of the addressee, it shall make every effort
to ensure the actual receipt of such communication by the other party.

Electronic communication shall be confirmed by an original signed paper version of
that communication if requested by any of the parties provided that this request is
submitted without unjustified delay. The sender shall send the original signed paper
version without unjustified delay.

Mail sent using the postal services is deemed to have been received by the Agency
on the date on which it is registered by the department responsible referred to in
Article 1.6.

Any formal notification shall be made by registered mail with return receipt or
equivalent, or by equivalent electronic means.

ARTICLE II. 3—LIABILITY

11.3.1

11.3.2

11.3.3

11.3.4

The contractor shall be solely responsible for complying with any legal obligations
incumbent on it.

The Agency shall not be held liable for any damage caused or sustained by the
contractor, including any damage caused by the contractor to third parties during or
as a consequence of performance of the FWC, except in the event of wilful
misconduct or gross negligence on the part of the Agency.

The contractor shall be held liable for any loss or damage sustained by the Agency in
performance of the FWC, including in the event of subcontracting, and for any claim
by a third party, but only to an amount not exceeding three times the total amount of
the relevant specific contract. Nevertheless, if the damage or loss is caused by the
gross negligence or wilful misconduct of the contractor or of its personnel or
subcontractors, the contractor shall have unlimited liability for the amount of the
damage or loss.

The contractor shall indemnify and hold the Agency harmless for all damages and
costs incurred due to any claim. The contractor shall provide compensation in the
event of any action, claim or proceeding brought against the Agency by a third party
as a result of damage caused by the contractor during the performance of the FWC.
In the event of any action brought by a third party against the Agency in connection
with the performance of the FWC including any alleged breach of intellectual property
rights, the contractor shall assist the Agency. Such expenditure incurred by the
contractor may be borne by the Agency.
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11.3.5

The contractor shall take out an insurance policy against risks and damage relating to
the performance of the FWC if required by the relevant applicable legislation. It shall
take out supplementary insurance as reasonably required by standard practice in the
industry. A copy of all the relevant insurance contracts shall be sent to the Agency
should it so request.

ARTICLE |l. 4 - CONFLICT OF INTERESTS

11.4.1

11.4.2

11.4.3

11.4.4

The contractor shall take all the necessary measures to prevent any situation of
conflict of interest. Such situation arises where the impartial and objective
performance of the FWC is compromised for reasons involving economic interest,
political or national affinity, family or emotional ties, or any other shared interest.

Any situation constituting or likely to lead to a conflict of interest during the
performance of the FWC shall be notified to the Agency in writing without delay. The
contractor shall immediately take all the necessary steps to rectify the situation. The
Agency reserves the right to verify that the steps taken are appropriate and may
require that additional steps be taken within a specified deadline.

The contractor declares that it has not granted and will not grant, has not sought and
will not seek, has not attempted and will not attempt to obtain and has not accepted
and will not accept, any advantage, financial or in kind, to or from any party
whatsoever, when such advantage constitutes an illegal practice or involves
corruption, either directly or indirectly, in so far as it serves as an incentive or reward
relating to the performance of the FWC.

The contractor shall pass on all the relevant obligations in writing to its personnel and
to any natural person with the power to represent it or take decisions on its behalf and
ensure that it is not placed in a situation which could give rise to conflicts of interest.
The contractor shall also pass on all the relevant obligations in writing to third parties
involved in the performance of the FWC including subcontractors.

ARTICLE |I.5 — CONFIDENTIALITY

11.5.1.

11.5.2

The Agency and the contractor shall treat with confidentiality any information and
documents, in any form, disclosed in writing or orally in relation to the performance of
the FWC and identified in writing as confidential.

While implementing the services, and especially when data is electronically
processed, the Contractor shall respect the applicable legislation concerning data
protection as stated in Regulation (EC) No 45/2001* on personal data protection.

Any medical information or associated medical information is strictly confidential and
is relevant only to the person examined, to the Contractor and to the European
Commission’s Medical Service. No information on medical issues can be disclosed
without the permission of the person concerned.

The contractor shall obtain from any natural person with the power to represent it or
take decisions on its behalf, as well as from third parties involved in the performance
of the FWC or specific contract an undertaking that they will comply with the
confidentiality obligation set out in Article 11.5.1.

4 Regulation (EC) No 45/2001 of the European Parliament and of the Council of 18 December 2000
on the protection of individuals with regard to the processing of personal data by the Community
institutions and bodies and on the free movement of such data.
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ARTICLE |I.6— PROCESSING OF PERSONAL DATA

11.6.1

11.6.2

11.6.3

11.6.4

11.6.5

11.6.6

Any personal data included in the FWC shall be processed pursuant to Regulation
(EC) 45/2001 of the European Parliament and of the Council of 18 December 2000
on the protection of individuals with regard to the processing of personal data by the
Community institutions and bodies and on the free movement of such data. Such data
shall be processed by the data controller solely for the purposes of the performance,
management and monitoring of the FWC without prejudice to its possible
transmission to the bodies charged with monitoring or inspection tasks in application
of the European Union law.

The contractor shall have the right to access its personal data and the right to rectify
any such data. The contractor should address any queries concerning the processing
of its personal data to the data controller.

The contractor shall have right of recourse at any time to the European Data
Protection Supervisor.

Where the FWC requires the processing of personal data by the contractor, the
contractor may act only under the supervision of the data controller, in particular with
regard to the purposes of the processing, the categories of data which may be
processed, the recipients of the data and the means by which the data subject may
exercise his rights.

The contractor shall grant its personnel access to the data to the extent strictly
necessary for the performance, management and monitoring of the FWC.

The contractor undertakes to adopt appropriate technical and organisational security
measures having regard to the risks inherent in the processing and to the nature of
the personal data concerned in order to:

(@) prevent any unauthorised person from gaining access to computer systems
processing personal data, and especially:
0] unauthorised reading, copying, alteration or removal of storage media;
(i) unauthorised data input, as well as any unauthorised disclosure,
alteration or erasure of stored personal data;
(iii) unauthorised use of data-processing systems by means of data
transmission facilities;

(b) ensure that authorised users of a data-processing system can access only the
personal data to which their access right refers;

(© record which personal data have been communicated, when and to whom;

(d) ensure that personal data being processed on behalf of third parties can be
processed only in the manner prescribed by the Agency;

(e) ensure that, during communication of personal data and transport of storage
media, the data cannot be read, copied or erased without authorisation;

) design its organisational structure in such a way that it meets data protection
requirements.

ARTICLE |I. 7 — SUBCONTRACTING

1.7.1

11.7.2

The contractor shall not subcontract without prior written authorisation from the
Agency nor cause the FWC to be de facto performed by third parties.

Even where the Agency authorises the contractor to subcontract to third parties, it
shall nevertheless remain bound by its contractual obligations and shall be solely
responsible for the proper performance of this FWC.
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II.7.3  The contractor shall make sure that the subcontract does not affect rights and
guarantees granted to the Agency by virtue of this FWC, notably by Article 11.18.

ARTICLE |I. 8 — AMENDMENTS

11.8.1 Any amendment to the FWC or specific contract shall be made in writing before
fulfilment of all contractual obligations. A specific contract may not be deemed to
constitute an amendment to the FWC.

11.8.2  The amendment may not have the purpose or the effect of making changes to the
FWC or to specific contracts which might call into question the decision awarding
the FWC or specific contract or result in unequal treatment of tenderers or
contractors.

ARTICLE Il. 9 — ASSIGNMENT

11.9.1 The contractor shall not assign the rights, including claims for payments, and
obligations arising from the FWC, in whole or in part, without prior written
authorisation from the Agency.

11.9.2 In the absence of such authorisation, or in the event of failure to observe the terms
thereof, the assignment of rights or obligations by the contractor shall not be
enforceable against the Agency and shall have no effect on it.

ARTICLE 1l. 10 — OWNERSHIP_ OF THE RESULTS - INTELLECTUAL AND INDUSTRIAL PROPERTY
RIGHTS

[1.10.1 Definitions

In this FWC the following definitions apply: 'results' means any intended outcome of the
performance of the FWC which is delivered and finally accepted by the Agency;

[1.10.2 Ownership of the results

The ownership of the results shall be fully and irrevocably acquired by the Agency under the
FWC including any rights in any of the results listed in the FWC and specific contracts. Those
rights in the results may include copyright and other intellectual or industrial property rights,
as well as all technological solutions and information contained within these technological
solutions, produced in performance of the FWC. The Agency may exploit them as stipulated
in this FWC or specific contracts. All the rights shall be acquired by the Agency from the
moment the results are delivered by the contractor and accepted by the Agency. Such
delivery and acceptance are deemed to constitute an effective assignment of rights from the
contractor to the Agency.

The payment of the price as set out in the specific contracts is deemed to include any fees
payable to the contractor in relation to the acquisition of rights by the Agency including all
forms of use of the results.

The acquisition of rights by the Agency under this FWC covers all territories worldwide.

Any intermediary sub-result, raw data, intermediary analysis made available by the
contractor cannot be used by the Agency without the written consent of the contractor,
unless the FWC or specific contract explicitly provides for it to be treated as a self-contained
result.



Contract number: ACER/OP/ADMIN/03/2013 - DRAFT
11.10.3 Modes of exploitation

The Agency shall acquire ownership of each of the results produced as an outcome of the

FWC which may be used for any of the following purposes:

(a) storage of the original and copies made in accordance with this FWC or specific
contract;

(b) archiving in line with the document management rules applicable to the Agency.

ARTICLE |Il. 11 — FORCE MAJEURE

[1.11.1 'Force majeure’ means any unforeseeable and exceptional situation or event beyond
the parties' control which prevents either of them from fulfiling any of their
obligations under the FWC, which was not attributable to error or negligence on their
part or on the part of subcontractors and which proves to be inevitable in spite of
exercising due diligence. Any default of a service, defect in equipment or material or
delays in making them available, unless they stem directly from a relevant case of
force majeure, as well as labour disputes, strikes or financial difficulties, cannot be
invoked as force majeure.

11.11.2 A party faced with force majeure shall formally notify the other party without delay,
stating the nature, likely duration and foreseeable effects.

[1.11.3 The party faced with force majeure shall not be held in breach of its contractual
obligations if it has been prevented from fulfilling them by force majeure. Where the
contractor is unable to fulfil its contractual obligations owing to force majeure, it shall
have the right to remuneration only for the tasks actually executed.

11.11.4 The parties shall take all the necessary measures to limit any damage due to force
majeure.

ARTICLE |l. 12 — LIQUIDATED DAMAGES

The Agency may impose liquidated damages should the contractor fail to complete its
contractual obligations, also with regard to the required quality level, according to the tender
specifications.

Should the contractor fail to perform its contractual obligations within the time limits set by
the FWC or the relevant specific contract, then, without prejudice to the contractor's actual or
potential liability or to the Agency's right to terminate the FWC or the relevant specific
contract, the Agency may impose liquidated damages for each and every calendar day of
delay according to the following formula:

0.3 x (V/d)

V is the price of the relevant purchase;

d is the duration specified in the relevant specific contract or, failing that, the period

between the date specified in Article I.4.1 and the date of delivery or performance

specified in the relevant specific contract, expressed in calendar days

The contractor may submit arguments against this decision within 30 days of receipt of the
formal notification. In the absence of a reaction on its part or of written withdrawal by the
Agency within 30 days of the receipt of such arguments, the decision imposing the liquidated
damages shall become enforceable.

The parties expressly acknowledge and agree that any sums payable under this article are in
the nature of liquidated damages and not penalties, and represent a reasonable estimate of
fair compensation for the losses incurred due to failure to fulfil obligations which may be
reasonably anticipated.

10
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ARTICLE Il. 13 — SUSPENSION OF THE PERFORMANCE OF THE FWC

11.13.1 Suspension by the contractor

The contractor may suspend the performance of the FWC or specific contract or any part
thereof if a case of force majeure makes such performance impossible or excessively
difficult. The contractor shall inform the Agency about the suspension without delay, giving all
the necessary reasons and details and the envisaged date for resuming the performance of
the FWC or specific contract.

Once the circumstances allow resuming performance, the contractor shall inform the Agency
immediately, unless the Agency has already terminated the FWC or specific contract.

11.13.2 Suspension by the Agency

The Agency may suspend the performance of the FWC or contract or any part thereof:

(a) if the FWC or specific contract award procedure or the performance of the FWC prove to
have been subject to substantial errors, irregularities or fraud,;

(b) in order to verify whether presumed substantial errors, irregularities or fraud have actually
occurred.

Suspension shall take effect on the day the contractor receives formal notification, or at a
later date provided in the notification. The Agency shall as soon as possible give notice to the
contractor to resume the service suspended or inform the contractor that it is proceeding with
termination of the FWC or specific contract. The contractor shall not be entitled to claim
compensation on account of suspension of the FWC or specific contract or of part thereof.

ARTICLE |l. 14 — TERMINATION OF THE FWC

[1.14.1 Grounds for termination

The Agency may terminate the FWC or a specific contract respectively in the following

circumstances:

(a) if a change to the contractor's legal, financial, technical or organisational or
ownership situation is likely to affect the performance of the FWC or specific
contract substantially or call into question the decision to award the FWC;

(b) if execution of the tasks under a pending specific contract has not actually
commenced within 15 days of the date foreseen, and the new date proposed, if any,
is considered unacceptable by the Agency, taking into account article 11.8.2;

(c) if the contractor does not perform the FWC or a specific contract as established in
the tender specifications or request for service or fails to fulfil another substantial
contractual obligation; termination of three of more specific contracts on this ground
shall constitute ground for termination of the FWC;

(d) in the event of force majeure notified in accordance with article 11.11 or if the
performance of the FWC or specific contract has been suspended by the contractor
as a result of force majeure, notified in accordance with article 11.13, where either
resuming performance is impossible or the modifications to the FWC or specific
contract might call into question the decision awarding the FWC or specific contract,
or result in unequal treatment of tenderers or contractors;

(e) if the contractor is declared bankrupt, is being wound up, is having its affairs
administered by the courts, has entered into an arrangement with creditors, has
suspended business activities, is the subject of proceedings concerning those
matters, or is in any analogous situation arising from a similar procedure provided
for in national legislation or regulations;

11
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) if the contractor or any natural person with the power to represent it or take
decisions on its behalf has been found guilty of professional misconduct proven by
any means;

(9) if the contractor is not in compliance with its obligations relating to the payment of

social security contributions or the payment of taxes in accordance with the legal
provisions of the country in which it is established or with those of the country of the
applicable law of this FWC or those of the country where the FWC is to be
performed;

(h) if the Agency has evidence that the contractor or any natural persons with the power
to represent it or take decisions on its behalf have committed fraud, corruption, or
are involved in a criminal organisation, money laundering or any other illegal activity
detrimental to the Agency's financial interests;

® if the Agency has evidence that the contractor or any natural persons with the power
to represent it or take decisions on its behalf have committed substantial errors,
irregularities or fraud in the award procedure or the performance of the FWC,
including in the event of submission of false information;

® if the contractor is unable, through its own fault, to obtain any permit or licence
required for performance of the FWC or specific contract;

(K) if the needs of the Agency change and it no longer requires new services under the
FWC;

)] when due to the termination of the FWC with one or more of the contractors there is

no minimum required competition within the multiple framework contract with
reopening of competition.

11.14.2 Procedure for termination

When the Agency intends to terminate the FWC or specific contract it shall formally notify the
contractor of its intention specifying the grounds thereof. The Agency shall invite the
contractor to make any observations and, in the case of point (c) of Article 11.14.1, to inform
the Agency about the measures taken to continue the fulfilment of its contractual obligations,
within 30 days from receipt of the notification.

If the Agency does not confirm acceptance of these observations by giving written approval
within 30 days of receipt, the termination procedure shall proceed. In any case of termination
the Agency shall formally notify the contractor about its decision to terminate the FWC or
specific contract. In the cases referred to in points (a), (b), (c), (e), (9), (j), (k) and (I) of Article
11.14.1 the formal notification shall specify the date on which the termination takes effect. In
the cases referred to in points (d), (f), (h), and (i) of Article 11.14.1 the termination shall take
effect on the day following the date on which notification of termination is received by the
contractor.

11.14.3 Effects of termination

In the event of termination, the contractor shall waive any claim for consequential damages,
including any loss of anticipated profits for uncompleted work. On receipt of the notification of
termination, the contractor shall take all the appropriate measures to minimise costs, prevent
damages, and cancel or reduce its commitments. The contractor shall have 60 days from the
date on which termination takes effect to draw up the documents required by the special
conditions or specific contracts for the tasks already executed on the date of termination and
produce an invoice if necessary. The Agency may recover any amounts paid under the FWC.

The Agency may claim compensation for any damage suffered in the event of termination.
On termination the Agency may engage any other contractor to execute or complete the

services. The Agency shall be entitled to claim from the contractor all extra costs incurred in
this regard, without prejudice to any other rights or guarantees it may have under the FWC.

12
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ARTICLE |l. 15 — REPORTING AND PAYMENTS

[1.15.1 Date of payment

Payments shall be deemed to be effected on the date when they are debited to the Agency's
account.

[1.15.2 Currency
The FWC shall be in euros.
Payments shall be executed in euros or in the local currency as provided for in Article 1.5.

Conversion between the euro and another currency shall be made according to the daily
euro exchange rate published in the Official Journal of the European Union or, failing that, at
the monthly accounting exchange rate established by the European Commission and
published on its website, applicable on the day on which the payment order is issued by the
Agency.

[1.15.3 Costs of transfer

The costs of the transfer shall be borne in the following way:

(a) costs of dispatch charged by the bank of the Agency shall be borne by the Agency,

(b) cost of receipt charged by the bank of the contractor shall be borne by the contractor,

(c) costs for repeated transfer caused by one of the parties shall be borne by the party
causing repetition of the transfer.

[1.15.4 Invoices and Value Added Tax

Invoices shall contain the contractor's identification, the amount, the currency and the date,
as well as the FWC reference and reference to the specific contract.

Invoices shall indicate the place of taxation of the contractor for value added tax (VAT)
purposes and shall specify separately the amounts not including VAT and the amounts
including VAT.

The Agency is, as a rule, exempt from all taxes and duties, including VAT, pursuant to the
provisions of Articles 3 and 4 of the Protocol on the Privileges and Immunities of the
European Union.

The contractor shall accordingly complete the necessary formalities with the relevant
authorities to ensure that the supplies and services required for performance of the FWC are
exempt from taxes and duties, including VAT exemption.

[1.15.5 Pre-financing and performance guarantees

Pre-financing guarantees shall remain in force until the pre-financing is cleared against
interim payments or payment of the balance and, in case the latter takes the form of a debit
note, three months after the debit note is notified to the contractor. The Agency shall release
the guarantee within the following month.

Performance guarantees shall cover performance of the service in accordance with the terms

set out in the request for services until its final acceptance by the Agency. The amount of the
performance guarantee shall not exceed the total price of the specific contract. The
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guarantee shall provide that it remains in force until final acceptance. The Agency shall
release the guarantee within a month following the date of final acceptance.

Where, in accordance with Article 1.4, a financial guarantee is required for the payment of
pre-financing, or as performance guarantee, it shall fulfil the following conditions:

(a) the financial guarantee is provided by a bank or an approved financial institution or, at
the request of the contractor and agreement by the Agency, by a third party;

(b) the guarantor stands as first-call guarantor and does not require the Agency to have
recourse against the principal debtor (the contractor).

The cost of providing such guarantee shall be borne by the contractor.
11.15.6 Interim payments and payment of the balance

The contractor shall submit an invoice for interim payment upon delivery of intermediary
results, accompanied by a progress report or any other documents, as provided for in
Article 1.4 or in the tender specifications or in the specific contract.

The contractor shall submit an invoice for payment of the balance within 60 days following
the end of the period referred to in Article 111.2.2, accompanied by a final progress report or
any other documents provided for in Article 1.4 or in the tender specifications or in the specific
contract.

Upon receipt, the Agency shall pay the amount due as interim or final payment, within the
periods specified in Article 1.4, provided the invoice and documents have been approved and
without prejudice to Article 11.15.7. Approval of the invoice and documents shall not imply
recognition of the regularity or of the authenticity, completeness and correctness of the
declarations and information they contain.

Payment of the balance may take the form of recovery.
[1.15.7 Suspension of the time allowed for payment

The Agency may suspend the payment periods specified in Article 1.4 at any time by notifying
the contractor that its invoice cannot be processed, either because it does not comply with
the provisions of the FWC, or because the appropriate documents have not been produced.

The Agency shall inform the contractor in writing as soon as possible of any such
suspension, giving the reasons for it.

Suspension shall take effect on the date the notification is sent by the Agency. The remaining
payment period shall start to run again from the date on which the requested information or
revised documents are received or the necessary further verification, including on-the-spot
checks, is carried out. Where the suspension period exceeds two months, the contractor may
request the Agency to justify the continued suspension.

Where the payment periods have been suspended following rejection of a document referred
to in the first paragraph and the new document produced is also rejected, the Agency
reserves the right to terminate the specific contract in accordance with Article 11.14.1(c).
[1.15.8 Interest on late payment

On expiry of the payment periods specified in Article 1.4, and without prejudice to

Article 11.15.7, the contractor is entitled to interest on late payment at the rate applied by the
European Central Bank for its main refinancing operations in Euros (the reference rate) plus
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eight points. The reference rate shall be the rate in force on the first day of the month in
which the payment period ends, as published in the C series of the Official Journal of the
European Union.

The suspension of the payment period in accordance with Article 11.15.7 may not be
considered as a late payment.

Interest on late payment shall cover the period running from the day following the due date
for payment up to and including the date of actual payment as defined in Article 11.15.1.

However, when the calculated interest is lower than or equal to EUR 200, it shall be paid to
the contractor only upon request submitted within two months of receiving late payment.

ARTICLE |l. 16 — REIMBURSEMENTS

11.16.1 Where provided by the special conditions or by the tender specifications, the Agency
shall reimburse the expenses that are directly connected with execution of the tasks
on production of original supporting documents, including receipts and used tickets,
or failing that, on production of copies or scanned originals, or on the basis of flat
rates.

11.16.2 Travel and subsistence expenses shall be reimbursed, where appropriate, on the
basis of the shortest itinerary and the minimum number of nights necessary for
overnight stay at the destination.

[1.16.3 Travel expenses shall be reimbursed as follows:

(@) travel by air shall be reimbursed up to the maximum cost of an economy class ticket
at the time of the reservation;

(b) travel by boat or rail shall be reimbursed up to the maximum cost of a first class
ticket;

(c) travel by car shall be reimbursed at the rate of one first class rail ticket for the same

journey and on the same day;

In addition, travel outside the European Union territory shall be reimbursed provided the
Agency has given its prior written consent.

[1.16.4 Subsistence expenses shall be reimbursed on the basis of a daily subsistence
allowance as follows:

(@) for journeys of less than 200 km for a return trip, no subsistence allowance shall be
payable;

(b) daily subsistence allowance shall be payable only on receipt of supporting
documents proving that the person concerned was present at the destination;

(©) daily subsistence allowance shall take the form of a flat-rate payment to cover all

subsistence expenses, including meals, local transport which includes transport to
and from the airport or station, insurance and sundries;

(d) daily subsistence allowance shall be reimbursed at the flat rates specified in Article
1.3;

(e) accommaodation shall be reimbursed on receipt of supporting documents proving the
necessary overnight stay at the destination, up to the flat-rate ceilings specified in
Article 1.3.

1.L16.5 The cost of shipment of equipment or unaccompanied luggage shall be reimbursed
provided the Agency has given prior written authorisation.

11.16.6. Conversion between the euro and another currency shall be made as specified in
Article 11.15.2.
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ARTICLE |l. 17 — RECOVERY

11.17.1

11.17.2

11.17.3

If an amount is to be recovered under the terms of the FWC, the contractor shall
repay the Agency the amount in question according to the terms and by the date
specified in the debit note.

If the obligation to pay the amount due is not honoured by the date set by the
Agency in the debit note, the amount due shall bear interest at the rate indicated in
Article 11.15.8. Interest on late payments shall cover the period from the day
following the due date for payment up to and including the date when the Agency
receives the full payment of the amount owed.

Any partial payment shall first be entered against charges and interest on late
payment and then against the principal amount.

If payment has not been made by the due date, the Agency may, after informing the
contractor in writing, recover the amounts due by offsetting them against any
amounts owed to the contractor by the European Union or by the European Atomic
Energy Community or by calling in the financial guarantee, where provided for in
Article 1.4 or in the specific contract.

ARTICLE Il. 18 — CHECKS AND AUDITS

11.18.1

11.18.2

11.18.3

11.18.4

11.18.5

The Agency and the European Anti-Fraud Office may check or have an audit on the
performance of the FWC. It may be carried out either directly by their own staff or by
any other outside body authorised to do so on their behalf.

Such checks and audits may be initiated during the performance of the FWC and
during a period of five years which starts running from the date of expiry of the FWC.
The audit procedure shall be deemed to be initiated on the date of receipt of the
relevant letter sent by the Agency. Audits shall be carried out on a confidential basis.

The contractor shall keep all original documents stored on any appropriate medium,
including digitised originals when they are authorised by national law and under the
conditions laid down therein, for a period of five years which starts running from the
date of expiry of the FWC.

The contractor shall allow the Agency's staff and outside personnel authorised by
the Agency the appropriate right of access to sites and premises where the FWC is
performed and to all the information, including information in electronic format,
needed in order to conduct such checks and audits. The contractor shall ensure that
the information is readily available at the moment of the check or audit and, if so
requested, that information be handed over in an appropriate form.

On the basis of the findings made during the audit, a provisional report shall be
drawn up. It shall be sent to the contractor, which shall have 30 days following the
date of receipt to submit observations. The final report shall be sent to the contractor
within 60 days following the expiry of that deadline.

On the basis of the final audit findings, the Agency may recover all or part of the
payments made and may take any other measures which it considers necessary.

By virtue of Council Regulation (Euratom, EC) No 2185/96 of 11 November 1996

concerning on-the-spot checks and inspection carried out by the Commission in
order to protect the European Communities' financial interests against fraud and
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other irregularities and Regulation (EC) No 1073/1999 of the European Parliament
and the Council of 25 May 1999 concerning investigation conducted by the
European Anti-Fraud Office (OLAF), the OLAF may also carry out on-the-spot
checks and inspections in accordance with the procedures laid down by the
European Union law for the protection of the financial interests of the European
Union against fraud and other irregularities. Where appropriate, the findings may
lead to recovery by the Agency.

11.18.6 The Court of Auditors shall have the same rights as the Agency, notably right of
access, for the purpose of checks and audits.
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ACER

Agency for the Cooperation
of Energy Regulators

SPECIFIC CONTRACT No [complete]
implementing Framework contract No [complete]

The Agency for the Cooperation of Energy Regulators (hereinafter referred to as "the
Agency"), represented for the purposes of the signature of this contract by Mr Alberto
POTOTSCHNIG, director,

on the one part,

and

[full official name]

[official legal form]®

[statutory registration number]®
[full official address]

[VAT registration number]

(hereinafter referred to as "the contractor"), [represented for the purposes of the signature of
this specific contract by [forename, surname and function,]]

[The parties identified above and hereinafter collectively referred to as ‘the contractor’ shall
be jointly and severally liable vis-a-vis the Agency for the performance of this specific
contract.]

on the other part,

HAVE AGREED

ARTICLE |II.1: SUBJECT MATTER

I11.1.1 This specific contract implements Framework Contract (FWC) No [complete] signhed
by the Agency and the contractor on [complete date].

[11.1.2 The subject matter of this specific contract is [short description of subject].
[11.1.3 The contractor undertakes, in accordance with the terms set out in the FWC and in
this specific contract and the annex|es] thereto, which form an integral part thereof, to

perform the [following tasks:] [tasks specified in Annex [complete].]

ARTICLE |II.2: ENTRY INTO FORCE AND DURATION

l11.2.1 This specific contract shall enter into force [on the date on which it is signed by the
last party] [on [insert date] if it has already been signed by both parties].

Delete if contractor is a natural person or a body governed by public law.
Delete if contractor is a body governed by public law. For natural persons, indicate the number of
their identity card or, failing that, of their passport or equivalent.
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[11.2.2 The duration of the execution of the tasks shall not exceed [complete] [days][months].
Execution of the tasks shall start from [the date of entry into force of this specific
contract] [insert date].

The period of execution of the tasks may be extended only with the express written
agreement of the parties before such period elapses.

ARTICLE |I.3: PRICE

[11.3.1 The maximum total price to be paid under this specific contract shall be EUR [amount
in figures and in words] covering all tasks executed.

SIGNATURES

For the contractor, For the Agency,
[Company name/forename/surname/function] Alberto POTOTSCHNIG

signature[s]: signature:

Done at[......... ], [date] Done at Ljubljana, [date]

In duplicate in English.

19



	Article I.1 – Subject matter
	Article I.2 – Entry into force and duration 
	Article I.3 –Prices
	I.3.2 Price revision

	Article I.4 – Payment arrangements and performance of the framework contract
	I.4.1 Single framework contract

	Article I.5 – Bank account
	Article I.6 – Communication details and data controller
	Article I.7 – Applicable law and settlement of disputes
	Article I.8 – Termination by either party
	Article II. 1 – Performance of the FWC
	Article II.2 – Means of communication 
	Article II. 3 – Liability
	Article II. 4 - Conflict of interests
	Article II.5 – Confidentiality
	Article II.6– Processing of personal data 
	Article II. 7 – Subcontracting
	Article II. 8 – Amendments
	Article II. 9 – Assignment
	Article II. 10 – Ownership of the results - Intellectual and industrial property rights
	II.10.1 Definitions
	II.10.3 Modes of exploitation

	Article II. 11 – Force majeure
	Article II. 12 – Liquidated damages
	Article II. 13 – Suspension of the performance of the FWC
	II.13.1 Suspension by the contractor
	II.13.2 Suspension by the Agency
	Article II. 14 – Termination of the FWC
	II.14.1 Grounds for termination
	II.14.2 Procedure for termination
	II.14.3 Effects of termination

	Article II. 15 – Reporting and payments
	II.15.1 Date of payment


	II.15.2 Currency
	II.15.3 Costs of transfer
	II.15.4 Invoices and Value Added Tax
	II.15.6 Interim payments and payment of the balance
	II.15.7 Suspension of the time allowed for payment
	II.15.8 Interest on late payment
	Article II. 16 – Reimbursements
	Article II. 17 – Recovery
	Article II. 18 – Checks and audits
	Article III.1: Subject matter
	Article III.2: Entry into force and duration
	Article III.3: Price


